Project Name: Concrete Street Improvement, MacArthur Road
Engineer's Estimate Otto Baum Company, Inc. Kinney Contractors, Inc. Entler Excavating Co., Inc. || Sangamo Construction Co.
Project Number: 2016-11, Section No. 16-00611-00-RP 1788 Hubbard Ave 19342 E. Frontage Rd 819 N. Sunnyside Rd. 2100 East Moffat Ave
Decatur, IL 62526 Raymond, IL 62560 Decatur, IL 62522 Springfield, IL 62702
City Engineering
Bid Date: Wednesday, 07/20/2016 Division Ph. 217-876-1000 Ph. 217-229-3322 Ph. 217-428-1865 Ph. 217-544-9871
Fax 217-876-1014 Fax 217-229-3609 Fax 217-428-1895 Fax 217-544-9873
Time: 10:00 A.M.
Terry L. Baum, Pres. William L. Kinney, Pres. Stuart Entler, Pres., Sec. Allen Reyhan, Jr., Pres.
Fund: Motor Fuel Tax Matthew D. Allen, Sec. Robert J. Kinney, Sec. Matthew Reyhan, Sec.
karenentlerex@gmail.com
Organization Code: 46484606 mattallen@ottobaum.com kinney@roadbuilder.net office@sangamo.net
Object Code: 489070
anlt::er Pay Item QTY Unit Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total
20200100 [[EARTH EXCAVATION 91.73[ cu YD $40.00 $3,669.20 $28.70 $2,632.65 $40.00 $3,669.20 $25.00 $2,293.25 $105.45 $9,672.93)
30201500 [[LIME 29.01 TON $100.00 $2,901.00  $131.23 $3,806.98)  $121.00 $3,510.21]  $112.00 $3,249.12||  $150.42 $4,363.68]
30200350 |[PROCESSING MODIFIED SOIL, 8 INCH 2,078.67|| sQ YD $10.00 $20,786.70|( $13.40|  $27,854.18| $10.50]  $21,826.04| $5.49]  $11,411.90] $19.27]  $40,055.97
40201000 [[AGGREGATE - TEMPORARY ACCESS 44.29 TON $30.00 $1,328.70] $44.49 $1,970.46 $36.00 $1,594.44|( $25.00 $1,107.25| $60.39 $2,674.67
42000060 [WELDED WIRE REINFORCEMENT 2,078.67|| sQ YD $10.00 $20,786.70|( $8.41]  $17,481.61 $10.00]  $20,786.70] $10.00]  $20,786.70| $11.92]  $24,777.75]
42000300 [lo0) AND CEMENT CONCRETE PAVEMENT, 8 INCH || 2078:67]| SQ YD $60.00 $124,720.2o” $45.57|  $94,724.99 $57.00(  $118,484.19 $70.00 $145.505.90|| $70.08 $145,e73.19|
42300200 ||PORTLAND CEMENT CONCRETE PAVEMENT, 6 INCH 23.00/ SQ YD $70.00 $1,610.00 $69.11 $1,589.53I| $64.00 $1,472.00 $120.00 $2,760.00|| $96.00 $2,208.00}
42400200 ||PORTLAND GEMENT CONCRETE SIDEWALK, 5 INCH 405‘30" SQFT $12.00 $4,863.60 $7.60 ss.oeo.za” $9.50 $3,850.35 $14.00 $5,674.20“ $17.48 $7,084.64
42400800 |DETECTABLE WARNINGS 20.00[ SQFT $50.00 $1,000.00 $30.38 $607.60]| $30.00 $600.00]| $40.00 $800.00f| $21.07 $421.40)
44000100 [[PAVEMENT REMOVAL 2,078.67|| sQ YD $12.00 $24,944.04 $9.49]  $19,726.58] $19.00]  $39,494.73]| $15.00]  $31,180.05][ $18.44]  $38,330.67)
44000200 |DRIVEWAY PAVEMENT REMOVAL 87.00[ sQ YD $10.00 $870.00|| $15.90 $1,383.30|| $13.00 $1,131.00|( $12.00 $1,044.00]| $20.54 $1,786.98]
44000600 ||SIDEWALK REMOVAL 270.20|| SQFT $4.20 $1,134.84|( $10.25 $2,769.55| $3.00 $810.60|| $3.00 $810.60|[ $1.94 $524.19
44000500 ||ggmgly:iﬂo~ GONCRETE CURE-4 GUTTER 1,022.00" FOOT $10.00 $1o.220.oo|| $7.60 $7,767.20" $10.00|  $10,220.00 $75.00 $76,650.00" $9.51 $9,719.22
60250600 ||g’;;$'; EABINS TO'BE AUUSIEDLTIRE SFRANE & 6.00" EACH $400.00 $2.4oo.oo“ $1,808.75|  $11 ,392.50" $1,000.00 $6,000.00 $7.75 $4s.5o|| $854.98 $5,129.88]
MANHOLES TO BE ADJUSTED WITH NEW TYPE 1
60255800 "FRAME_ gl 4‘00” EACH $1,650.00 $6,600.00  $1,790.25 $7,1e1.oo|| $1,100.00 $4,400.00 $6.00 $24‘oo|| $854.98 $3,419.92
60300410 ||\F/Q;"(Aigox PRANESTFO READIUSTER WITHMEW 2.00" EACH || $1,730.00 $346000(  $1,410.50 $2,821.00|| $250.00 $5oo.oo” $1,000.00 sz,ooo.oo" $97262|  $1,.945.24
60605200 ||gg£"ggﬂ£[‘ECD?NCRETE CURB & GUTTER, TYPE By 1,022.00" FOOT $20.00 $20,440.00 $32.55 $33,266‘10|| $30.00 sao,eeo.oo” $48.00 $49,056.00" $53.86|  $55044.92
78001130 [[PAINT PAVEMENT MARKING, 6 INCH 130.00|| FOOT $2.00 $260.00|| $3.26 $423.80]| $3.40 $442.00|| $3.00 $390.00]| $3.18 $413.40)
78001180 [[PAINT PAVEMENT MARKING, 24 INCH 41.00|[ FOOT $7.00 $287.00|( $5.43 $222.63 $7.50 $307.50]| $6.00 $246.00|| $3.18 $130.38]
X3510140 ||AGGREGATE BASE COURSE, SPECIAL 67.25 TON $30.00 $2,017.50]| $27.94 $1,878.97 $43.00 $2,891.75| $32.20 $2,165.45) $48.62 $3,269.70
sugnnog] |ISHEAREY-STRENGTH FOS DRIVEWAY 40.00|| savp $80.00 $3,200.00 $58.50|  $2,343.60 $70.00]  $2800.00|  $11000|  $440000]  $102.00]  $4,080.00
PAVEMENT, 6 INCH
X7010100 [[TRAFFIC CONTROL AND PROTECTION (SPECIAL) 1.00|[ L SUM || $10,000.00 $10,000.00] $15949.50]  $15,949.50]  $8,000.00 $8,000.00/  $5,000.00 $5,000.00| $19,647.27]  $19,647.27
20000124 |[MODIFIED SOIL MIX DESIGN AND FIELD TESTING 1.00[| L SUM $7,500.00 $7,500.00]  $3,282.13 $3,282.13|  $3,200.00 $3,200.00/  $4,700.00 $4,700.00]  $3,209.93 $3,209.93]
70000125 |[FINAL PROJECT REPORT 1.00||_LSUM $2,500.00 $2,500.00 $813.75 $813.75 $850.00 $850.00||  $2,500.00 $2,500.00) $795.85 $795.85)
TOTAL BIDS (AS CORRECTED) $277,499.48 $264,949.89 $287,500.71 $373,801.92 $384,379.78}
Percent Over Under ENGINEER'S ESTIMATE Il -4.52% || 3.60% 34.70% 38.52% |

Matthew C. Newell, P.E., City Engineer
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